STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE

CONTRACT NUMBER

09/ 29/ 04
01- 449204

I N MENDOCI NO COUNTY NEAR REDWOCD
VALLEY FROM 0.1 KM NORTH OF REEVES

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1

09/ 30/ 04
CONTRACT CCODE "A '’

14 CONTRACT | TEMS

FEDERAL AID ACST-Q101-(087)E

PHG QLO1- (087) E

45

PERCENT UNDER EST 11. 16

925 373-1986
00529261
925 373-1890

503 682-2252
00332441
503 682-0110

530 365-3316
00269127
530 365-5478

LOCATI ON 01- MEN- 101- R34. 6/ R35. 2 CANYON ROAD TO 1.0 KM NORTH OF
REEVES CANYON ROAD
I NSTALL METAL BEAM GUARD RAI LI NG
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 7. 0%
PROPGCSALS | SSUED 8 FUND TOTAL HB1 285, 000 TOTAL NUMBER OF WORKI NG DAYS
NUMBER OF BI DDERS 4 ENG NEERS EST 221, 000. 00 AMOUNT UNDER 24,674.00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 196, 326. 00 3 M BUMGARNER | NC
1175 GREENVI LLE ROAD FAX
LI VERMORE CA 94561
2 215,512. 00 4 CORAL CONSTRUCTI ON COVPANY
P O BOX 347 FAX
W LSONVI LLE OR 97070
3 224, 028. 00 1 APEX FENCE CO I NC
P O BOX 545 FAX
ANDERSON CA 96007
4 235, 040. 00 2 ROBERT J FRANK CONSTRUCTI ON

I NC
2806 TARVAC ROAD
REDDI NG CA 96003

FAX

530 222-1408
00520207
530 222-1429



01- 449204 Bl D245

01- MEN-101 PAGE 2

09/ 29/ 04 09/ 30/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY ASHALT CONCRETE, ASPHALT CONCRETE DI KE, M SCELLANEQUS AREAS
LI NCOLN CA
STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL ( PORTI ON)

FAI RFI ELD CA

STATEW DE SAFETY AND SI GNS | NC PORTABLE CHANGEABLE MESSAGE SI GN ( PORTI ON)
FAI RFI ELD CA



01- 449204 Bl D245

01- MEN-101 PAGE 3

09/ 29/ 04 09/ 30/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 A C DI KE COVPANY ITEMS 9 THRU 11 ( PARTI AL)
2788 VENTURE DRI VE
LI NCOLN CA 95648

STATEW DE SAFETY AND SI GNS | NC ITEMS 3 THRU 5 (PARTI AL)

P O BOX 1440
Pl SMO BEACH CA 93444

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C DI KE COVPANY ASPHALT CONCRETE DI KE ( PARTI AL)
2788 VENTURE DRI VE
LI NCOLN CA 95648

A C DI KE COVPANY ASPHALT CONCRETE, M SCELLANEQUS AREA ( PARTI AL)
2799 VENTURE DRI VE
LI NCOLN CA 95648

BAYWOOD ENVI RONVENTAL SERVI CES | NC PREPARE WATER POLLUTI ON CONTROL PROCGRAM ( PARTI AL)
12 SCHOOL STREET STE D
FAI RFAX CA 94930

TRAFFI C SOLUTI ONS | NC CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL ( PARTI AL)
4439 TENAYA COURT STE A
REDDI NG CA 96003

TRAFFI C SOLUTI ONS | NC PORTABLE CHANGEABLE MESSAGE SI GNS ( PARTI AL)
4439 TENAYA COURT STE A
REDDI NG CA 96003



01- 449204
01- MEN-101
09/ 29/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

09/ 30/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 LANE SAFETY
340 W CHANNEL ROAD
BENI CI A CA 94510

TRAFFI C CONTROL ( PARTI AL)



01- 449204 Bl D245

01- MEN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 29/ 04 09/ 30/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00* 2, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00* 2, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 000. 00* 2, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 20, 000. 00* 20, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 1, 500. 00 3, 000. 00
6 150771 REMOVE ASPHALT CONCRETE DI KE M 500 18. 00 9, 000. 00
7 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 1, 000. 00* 1, 000. 00
8 033533 GUARD RAI LI NG WEED CONTROL MAT MR 1, 100 43. 00 47, 300. 00
9 390102 ASPHALT CONCRETE ( TYPE A) TONN 22 150. 00 3, 300. 00
10 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 9 250. 00 2, 250. 00
AREA)
11 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 480 7.20 3, 456. 00
12 820118 GUARD RAI LI NG DELI NEATOR EA 20 11.00 220. 00
13 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 960 100. 00 96, 000. 00
14 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2, 400. 00 4, 800. 00

TOTAL 196, 326. 00



01- 449204 Bl D245

01- MEN-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
09/ 29/ 04 09/ 30/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 2, 000. 00* 2000. 00 2, 000. 00* 2000. 00 2, 000. 00* 2000. 00
2 5, 000. 00~ 5000. 00 8, 000. 00~ 8000. 00 5, 000. 00~ 5000. 00
3 2, 300. 00* 2300. 00 2, 300. 00* 2300. 00 2, 000. 00* 2000. 00
4 15, 500. 00* 15500. 00 35, 000. 00* 35000. 00 12, 000. 00* 12000. 00
5 1, 445. 00 2890. 00 3, 250. 00 6500. 00 1, 500. 00 3000. 00
6 30. 00 15000. 00 45. 00 22500. 00 10. 00 5000. 00
7 1, 000. 00* 1000. 00 15, 000. 00* 15000. 00 4, 000. 00* 4000. 00
8 56. 00 61600. 00 55. 00 60500. 00 40. 00 44000. 00
9 160. 00 3520. 00 146. 00 3212. 00 150. 00 3300. 00
10 78. 00 702. 00 60. 00 540. 00 100. 00 900. 00
11 7.50 3600. 00 7.20 3456. 00 12. 00 5760. 00
12 20. 00 400. 00 15. 00 300. 00 50. 00 1000. 00
13 100. 00 96000. 00 63. 25 60720. 00 148. 00 142080. 00
14 3, 000. 00 6000. 00 2,000. 00 4000. 00 2,500. 00 5000. 00
TOT 215,512. 00 224, 028. 00 235, 040. 00



